

SECRET

Approved For Release 2001/07/28 : CIA-RDP66B00728R000100020001-6

25X1A

PRECONTRACT APPROVAL RECORD (PART ONE)		CONTRACTOR [REDACTED]	CONTROL NO. COR-2666 Copy 1 of 3 16 Nov. 65
THIS CONTRACT APPROVAL RECORD CONTAINS A RECOMMENDATION SUBMITTED FOR CONCURRENCE OF THE UNDERSIGNED. CONCURRENCE IN THIS PRECONTRACT APPROVAL RECORD IS RECOMMENDED BY THE CONTRACTING OFFICER. BY CONCURRENCE, THE CHIEF, BUDGET AND FINANCE BRANCH, SIGNIFIES THAT SUFFICIENT FUNDS ARE AVAILABLE (NOT INCLUDING CONTINGENT & EXPOSURE) <del>DOCUMENT NO. 064540</del> <del>NO CHANGE IN CLASS.</del> <del>DECLASSIFIED</del>			
TYPE OF CONTRACT		CLASS. CHANGED TO: TS S 0 2011	
<input type="checkbox"/> L.I.	<input type="checkbox"/> F.P. REDETERM	NEXT REVIEW DATE: <u>9 JUL 1965</u>	
<input type="checkbox"/> DEFINITIZED	<input type="checkbox"/> FPIP	AUTH: <u>HR 10-2</u> <input type="checkbox"/> TECH REP	
<input type="checkbox"/> F.P.	<input checked="" type="checkbox"/> CPFF	DATE: <u>9 JUL 1965</u> REVIEWER: <u>064540</u> <input type="checkbox"/> FISCAL YEAR	
<input type="checkbox"/> CALL TYPE			
FINANCIAL DATA			
CONTRACT VALUE \$ 32,649.83 Final	PREVIOUS OBLIGATION - PRIOR FY \$ 92,291.00	PREVIOUS OBLIGATION - CURRENT FY \$ -0-	
OBLIGATION BY THIS DOCUMENT			
DESCRIPTION, PROGRAM OR LINE ITEM	FISCAL YEAR	PROJECT	AMOUNT
NPIC - Acct. No. 1155-1010-7000-730	1961	CORONA	(59,641.17)
TOTAL THIS OBLIGATION <u>NET DECREASE</u>			\$ (59,641.17)
CONTINGENT UPON AVAILABILITY OF FUNDS			
EXPOSURE LIABILITY			
RATE	DATE	RATE	DATE
CPFF O/H RATES FIXED THRU		PRICING FORMULA FIXED THRU	
T&M RATES FIXED THRU		TECH REP RATES FIXED THRU	
CD RECORDATION			
DATE	DATE	DATE	DATE
<u>11/16/65</u>	<u>11/16/65</u>	<u>25X1A</u>	<u>11-17-65</u>
PRECONTRACT CONCURRENCES			
UNIT	25X1A TYPED NAME	SIGNATURE	DATE
CONTRACTING OFFICER	[REDACTED]	[REDACTED]	11/18
BUDGET & FINANCE	25X1A [REDACTED]	[REDACTED]	24 NOV 1965
GENERAL COUNSEL	[REDACTED]	[REDACTED]	29 Nov 65
TECHNICAL REPRESENTATIVE	25X1A	[REDACTED]	
TECHNICAL REPRESENTATIVE			
CONTRACT SIGNATURE (Contracting Officer)		DATE	DATE MAILED
			DATE DISTRIBUTED
			29 Nov. 65

FORM 11-63 2167

SECRET

GROUP 1  
Excluded from automatic  
downgrading and  
declassification

(12)

Approved For Release 2001/07/28 : CIA-RDP66B00728R000100020001-6

SECRET

PRECONTRACT APPROVAL RECORD  
(PART TWO)

CONTRACT

BB-425, T.O. #2

BB-425, T.O. #2 The services and equipment being procured by this Contract No. \_\_\_\_\_ are in furtherance of the CORONA

Program(s), the nature of which cannot be publicly disclosed for security reasons. The Contracting Officer therefore determines that this procurement must be accomplished by negotiations pursuant to the authority of Section 3(a) of PL 81-110 and Class Determination and Finding, OXC 2122, signed by the DDCI on 15 October 1961.

Certification of funds for this contract will be handled under the procedure approved by the Director of Central Intelligence on 15 December 1956 which, in effect, results in all covert expenses involving issuance of Treasury Checks being accumulated in a separate account within the Finance Division. The amounts in this account will be periodically scheduled for certification of the vouchers by the Director. This procedure eliminates the necessity for a separate certification of authority under Section 8(b) of Public Law 110, 81st Congress (formerly 10(b) - see 85-507 dated 7/7/58) for each contract.

The following comments describe the procurement hereby effected, the terms and provisions generally of this contract/amendment, and a resume of major issues negotiated:

1. Task Order No. 2/BB-425 was written to cover a study and engineering design of a High Performance Rear Projector Viewer for NPIC. It was terminated for the convenience of the Government upon completion of Phase I. Final costs were audited and accepted at a total of \$29,964.83. An equitable adjustment of fee was allowed at \$2,685 for a total of \$32,649.83.

2. The Contractor has submitted the following:

1. Final Release
2. Assignment of Refunds, Rebate and Credits
3. Certification of Completion
4. Inventory Schedule
5. Report of inventions and subcontracts
6. Check in amount of \$1,339.74 representing the difference between the amount billed and amount claimed as costs plus portion of fixed fee.

3. Residual inventory will be picked up and returned to Govt. Storage for possible use.

4. All work was satisfactorily performed.